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Date : SEPTEMBER 13, 2022 

Re : CARENCRO POLICE STATION -  2022 

  Carencro, Louisiana 

Project No:    2015.035 

   To: THE PRIME CONTRACT BIDDERS AND ALL OTHERS TO WHOM CONTRACT 

DOCUMENTS HAVE BEEN ISSUED.  THE CONTRACTOR SHALL ACKNOWLEDGE 

RECEIPT OF THIS ADDENDUM ON THE PROPOSAL FORM. 

□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□ 

A D D E N D U M       No 2 
This Addendum forms a part of the Contract Documents and modifies the Drawings and Specifications dated August 10, 2022.  Failure to comply 

with this Addendum shall result in the rejection by the architect and/or code enforcement agencies. 

 

Note to contractors and others who are receiving this Addendum: 

If you have distributed copies of drawings to sub-contractors, material suppliers, or others,  

it is your responsibility to distribute copies of this and other Addenda to them.   

 

The location of referenced items is not exclusive.  The architect is citing what he feels is the most obvious location of the item being clarified, but 

that is not to say that these items are not mentioned elsewhere in the contract documents.  Inclusion in this and other addenda pertains to the issue 

addressed in all locations, whether referenced here or not. 

□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□ 
I. GENERAL. 

a. The date of the Bid Opening is hereby revised. The new date is October 13. The 

time and location of the Bid Opening is unchanged. 

b. The date of the Pre-Bid Conference is hereby revised. The new date is 

September 21. The time and location of the Pre-Bid Conference is unchanged. 

c. Since this is a City-owned project, the City of Carencro will waive the fees for meters and taps into their gas 

and water systems. Like the building permit, the contractor will still have to apply for the meters and taps, 

as well as coordinate as needed in the installation.  

d. The radio tower previously listed as Alternate #2 has been eliminated from the project by the Owner. A 

description of the new Alternate #2 will follow in a future Addendum.  

 

 

 

□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□□ 

END   OF   ADDENDUM   No   2 


